Memorandum No. G. 21-5, *dated the* 18*th February* 1939.

Abstract Notification.

ROBERTSONPET-VENKATAGIRIKOTA MOTOR MAIL CONTRACT.

Attention is invited to the detailed notification on page 236, Part VI of the *Mysore Gazette*, dated the 2nd February 1939, calling for tenders for conveyance of mails by motor between Robertsonpet P. O. and Venkatagirikota P.O.

The last date for tender is 4th March 1939.

Memorandum No. G. 36-2, *dated the* 18*th February* 1939.

Abstract Notification.

BOWRINGPET R.M.S. NANGLI P.O. *via.*, KOLAR MOTOR MAIL CONTRACT.

Attention is invited to the detailed notification on page 238, Part VI of the *Mysore Gazette*, dated the 2nd February 1939, calling for tenders for conveyance of mails by motor between Bowringpet R.M.S. and Nangli P.O. *via* Kolar.

The last date for tender is 4th March 1939.

OFFICE OF THE SUPERINTENDENT OF POST OFFICES, BANGALORE DIVISION.

Memorandum No. G-42—2, dated Bangalore, the 14*h February* 1939.

CHITALDRUG P. O.—CHITALDRUG R. S. MAIL CONTRACT.

Attention is invited to the detailed notification on pages 285 and 286, Part VI of the *Mysore Gazette*, dated the 9th February 1939, calling for tenders for the Chitaldrug P. O.—Chitaldrug R. S. Mail contract. The last date for tender is 4th March 1939.

M. A. HAMID KHAN,
Superintendent of Post Offices,
Bangalore Division.

OFFICE OF THE PALACE ENGINEER, PALACE MARAMATH DEPARTMENT, MYSORE.

Notification dated 23rd February 1939.

Notice is hereby given that sealed tenders will be received at the Office of the Palace Engineer, Palace Maramath Division up to 3 P.M. on 15th March 1939. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1939.

2. The plans, detailed estimate and conditions may be seen at the Palace Engineer's Office at New Palace Offices between the hours of 11 A.M. and 5 P.M. on working days.

3. (*a*) The tenderer need only mention the percentage either higher or lower at which he is willing to undertake the work.

(*b*) He must be prepared to make use of materials available in the Maramath Stores and Timber Yard, the cost thereof being recovered from his bills.

4. Each tender must be accompanied by a deposit of Rupees 750 (Seven hundred and fifty only) in cash as earnest money and be superscribed "Tender for constructing the 14th line of Family Houses at Body Guards, Mysore" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Huzur Secretary, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of ths successful competitor, whose tender has been accepted, will be posted on the notice board in the Palace Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Items not provided for in the estimate will be calculated as per schedule rates or as per data worked out during the execution of the work subject to the same deduction of percentage as is agreed to by the contractor in his tender.

10. In matters of all disputes about rates, measurements, quantity and quality of works, etc., and in all other disputes of any kind, the decision of the Palace Engineer will be final and legally binding. Those who do not wish to abide by this condition need not tender.

Abstract estimate for constructing the 14th line of Family Houses at Body Guards, Mysore.

Serial No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Earthwork excavation for foundation and filling in basement	C.yd.	0 4 0	470	118
2	Lime concrete for foundation	C.ft.	0 3 0	1,888	354
3	Burnt brick in mud for foundation and superstructure	,,	0 3 0	23,913	4,484
4	Providing and fixing R. C. C. 1 : 2 : 4 or burnt stone slab dressed for bonds, lintels and basement 4″ thick	S.ft.	0 6 0	1,138	427
5	Providing and fixing teakwood doors with 1¼″ thick battened shutters and iron fittings complete	,,	1 4 0	1,560	1,950
6	Providing and fixing teakwood windows with 1¼″ panelled shutters and iron bars and fittings complete	,,	1 8 0	404	606
7	Nandi wood wrought and put up	C.ft.	2 4 0	308.19	693
8	Providing Local Mangalore tiled roofing over 2″×1″ Nandi reepers	Sqr.	14 0 0	88.66	1,241
9	Providing and fixing Mangalore Ridge tiles set in mortar	R.ft.	0 7 0	266	116
10	Providing and fixing smoke tiles	Each	1 8 0	60	90
11	Flooring 1½″ cement concrete in granite jelly over 3″ lime concrete and cement plastered over	Sqr.	15 0 0	61.26	919
12	Providing and fixing teakwood double pillars with base and cap as per existing ones (2 of 7′×3½″×2½″)	Each	5 0 0	30	150
13	Lime mortar plastering 2 coats	Sqr.	2 12 0	344.28	947
14	Cement plastering ½″ thick	,,	6 0 0	9.05	54
15	Providing and fixing Nandi wood ornamental eve board 1′×1″	R.ft.	0 4 6	400	113
16	Teak wood turned finials 3½′ long	Each	2 0 0	5	10
17	Providing and fixing teak wood pendents 1½′ long	,,	1 0 0	10	10
18	Constructing U drain, in burnt brick in lime mortar and cement plastering inside and bottom complete depths 6″ to 1¼′	R.ft.	0 8 0	577	289
19	Slate colour washing 2 coats	Sqr.	0 5 0	31.63	10
20	Chocolate painting for doors, windows, etc., 2 coats	,,	2 8 0	95.65	239
21	Zinc white painting 2 coats	,,	4 0 0	2.76	11
22	White washing 2 coats	Sqr.	0 3 6	312.66	69
23	Constructing burnt brick in mud coping over the compound wall including plastering	R.ft.	0 3 0	586	110
24	Constructing burnt brick in lime mortar, mortar band over roof	,,	0 2 6	182	28
25	Providing and fixing G. I. Pipe pieces 1½″ dia.	,,	0 6 0	40	15
26	Providing and fixing glass tiles for roof	Each	2 8 0	10	25
27	Constructing rough stone revetment	C.yd.	2 0 0	20	40
	(a) Compound mortar pointing the revetment	Sqr.	2 0 0	3.6	7
28	Providing ornamental mortar bands all round windows 4″ wide	R.ft.	0 2 0	255	32
	(a) Providing wider bands 6″ to 1′ at corners	,,	0 4 0	31	8
29	Constructing ornamental parapet well 9″×2½′	,,	1 4 0	24	30
30	Constructing latrine seats in burnt brick in lime mortar and cement plastered over	Each	0 8 0	20	10
31	Cutting and forming ground, watering and consolidating	Sqr.	0 4 0	160	40
32	Cutting earth 6″ deep uniformly, carting and consolidating in the basement and sides of the line	C.yd.	0 6 0	500	188
33	Providing and fixing teak wood reeper 1″×½″ trellies with posts and frames between houses	S.ft.	0 8 0	238	119
34	Providing underground sewage line	L. S.	...	...	150
35	Sundries and unforeseen works	L. S.	...	...	198
	Total	..	..	...	13,890

A. SESHAPPA,
For *Palace Engineer,*
Maramath Department.